

June 12, 2019

COUNTY OF SAN MATEO
SENECA LANE MUDSLIDE SEWER STABILIZATION PROJECT

TOTAL PROJECT APPROXIMATELY 174 LF IN LENGTH
WITH APPURTENANT WORK THERETO
IN SAN MATEO COUNTY

COUNTY PROJECT NO. SMF51
PROJECT FILE NO. E4989

FEMA-4305-DR-CA
CAL OES ID: 081-00000 FEMA ID: 081-99081-00

ADDENDUM NO. 2

TO ALL PLAN HOLDERS:

The following **Addendum No. 2** to the above referenced project, dated May 30, 2019, shall be included in the project Plans and Specifications.

1. Page v of the Table of Contents shall be replaced:

Replace page v with page v (rev)

2. Pages 3 and 4 of the Proposal shall be replaced:

Replace pages 3 and 4 with page 3 (rev) and page 4 (rev)

Please sign and return the attached "Receipt of Addendum No. 2" form. The "Receipt of Addendum No. 2" form MUST be received in this office no later than 5:00 P.M., Monday, June 17, 2019 or your bid for this Project will NOT be considered. The Receipt of Addendum can be faxed to America Sanchez's attention at (650) 361-8220 or emailed at acsanchez@smcgov.org.

If you have any questions or require additional information, please contact America Sanchez or Krzysztof Lisaj, of my staff at (650) 363-4100. They can also be reached by e-mail at:


acsanchez@smcgov.org
klisaj@smcgov.org

To All Plan Holders
Seneca Lane Mudslide Sewer Stabilization Project
Addendum No. 2

June 12, 2019

Page 2

Very truly yours,



James C. Porter
Director of Public Works

JCP:AMS:MC:KL:as:

G:\Users\utility\sewers\Districts\Crystal Springs CSD\Projects- District\1560 Seneca Ln\09 Bid Process\Addendum #2\E4989 Addenda #2 Letter_Final.docx

Enclosures: "Receipt of Addendum No. 2" Form
Revised Page v (rev) of the Table of Contents
Revised Page 3 (rev) and Page 4 (rev) of the Proposal

cc: Mark Chow, P.E., Principal Civil Engineer, Utilities-Flood Control-Watershed Protection
Krzysztof Lisaj, P.E., Senior Civil Engineer, Utilities-Flood Control-Watershed Protection
America Sanchez, Associate Engineer, Utilities-Flood Control-Watershed Protection



June 12, 2019

COUNTY OF SAN MATEO
SENECA LANE MUDSLIDE SEWER STABILIZATION PROJECT

**TOTAL PROJECT APPROXIMATELY 174 LF IN LENGTH
WITH APPURTENANT WORK THERETO
IN SAN MATEO COUNTY**

**COUNTY PROJECT NO. SMF51
PROJECT FILE NO. E4989**

**FEMA-4305-DR-CA
CAL OES ID: 081-00000 FEMA ID: 081-99081-00**

RECEIPT OF ADDENDUM NO. 2

I, _____, an authorized representative for
_____, have received
Addendum No. 2 for the Seneca Lane Mudslide Sewer Stabilization Project from an authorized
representative of the County of San Mateo, to be included in the Specifications for the above referenced
project.

This form must be signed and received in the office of the County of San Mateo, Department of
Public Works ***no later than 5:00 P.M., Monday, June 17, 2019.***

“Contractor”

(Print)

(Signature)

(Date)



TABLE OF CONTENTS (Continued)

PROPOSAL

Contractor's Check-Off List
Name and Address of Bidder
Contractor Declaration Statement
Bid Schedules
Acknowledgement Of Mandatory Site Visit
Bidder's Bond
Signature of Bidder
Subcontractors
San Mateo County Equal Employment Opportunity Program
Equal Benefits Compliance Ordinance No. 04026
(Title 2, Chapter 2.84, San Mateo County Ordinance Code)
Equal Benefits Compliance Declaration Form
Contractor Employee Jury Service Ordinance No. 04269
(Title 2, Chapter 2.85, San Mateo County Ordinance Code)
Contractor Employee Jury Service Compliance Declaration Form
Non-Collusion Declaration Form
Certification of Bidder's Qualification and Experience
Equal Employment Opportunity Certification (Federal Requirement)
Public Contract Code Section 10285.1 Statement
Public Contract Code Section 10162 Questionnaire
Public Contract Section 10232 Statement
Non-Collusion Affidavit (Federal Requirement)
Debarment and Suspension Certification (Title 49, Code of Federal Regulations, Part 29)
Non-Lobbying Certification for Federal-Aid Contracts
Disclosure of Lobbying Activities
Certifications of Bidder's Qualifications and Experience

AGREEMENT

Signature Sheet

PROPOSAL TO THE COUNTY OF SAN MATEO

**SENECA LANE MUDSLIDE SEWER STABILIZATION PROJECT
CRYSTAL SPRINGS COUNTY SANITATION DISTRICT**

**TOTAL PROJECT APPROXIMATELY 174 LF IN LENGTH
WITH APPURTENANT WORK THERETO
IN SAN MATEO COUNTY**

**COUNTY PROJECT NO. SMF51
PROJECT FILE NO. E4989**

**FEMA-4305-DR-CA
CAL OES ID: 081-00000 FEMA ID: 081-99081-00**

Item No.	Section No.	Estimated Quantity	Unit of Measure	Item Description	Item Price (In Figures)	Total (In Figures)
1	10	1	LS	Construction Waste Management		
2	11	1	LS	Mobilization		
3	11-1	1	LS	Water Pollution Control		
4	11-2	1	LS	Construction Access Road Improvement		
5	16	1	LS	Clearing and Grubbing - Including Winterization Removal		
6	16	3	EA	Tree Removal - 11" to 15"		
7	16	3	EA	Tree Removal - 20" to 24"		
8	16	1	EA	Tree Removal - 36"		
9	17	1	LS	Develop and Apply Water		
10 (F)	19	2,750	CY	Excavation - Including Benching		
11 (F)	19	3,090	CY	Fill - Including Benching		
12	19	200	LF	Construct Rock Lined Swale		
13	19	90	CY	Excavation of Rock Greater Than One (1) Foot in Diameter		

Item No.	Section No.	Estimated Quantity	Unit of Measure	Item Description	Item Price (In Figures)	Total (In Figures)
14	19	800	SF	Maintenance Access Road Grading and Placing Class II Aggregate Base		
15	20	1	LS	Erosion, Sediment Control, and Hydroseeding		
16	20	180	SF	Construct Storm Drain Outfall		
17	20-3	1	LS	Winterization (limited to 3% of total bid amount, excluding Winterization bid item)		
18	64	28	LF	Install 6" PVC Storm Drain		
19	64	12	LF	Install 12" PVC Storm Drain		
20	64	44	LF	Install 6" Flexible PVC Pipe		
21	64	57	LF	Install 12" Flexible PVC Pipe		
22	64	352	LF	Install 6" Perforated PVC Pipe		
23	64	4	EA	Install Clean Out for 6" Perforated Pipe		
24	65	450	LF	Temporary Exclusionary Fence (Type ESA)		
25	70-1	1	EA	Storm Drain Junction Box		
26 (S)	100-6	1	LS	Construction Staking and Layout		
27	101	174	LF	Install 6" PVC Sewer Main		
28	101	48	LF	Extend Existing 4" Sanitary Sewer Lateral		
29	101	1	EA	Reconnect Existing Sanitary Sewer Lateral to New Sanitary Sewer Main		